

SUMMARY OF CHANGES – RFT 2019 - 005

Page No. (Track change doc)	Item No.	Heading Title	Action	Summary of Changes
2 & 3	Table of contents	3. Scope of Supply	Updated	Table of contents to include scope of supply items 3.1 to 3.8
12	3.1.5	Introduction	Deleted	“or delegate”
14	3.4.3	Scenario Modelling and Options Analysis	Deleted	“Prepare a comprehensive report capturing all aspects of the scope, including key recommendations and/or findings” and “Commit to presenting the report and its findings back to Council, at the conclusion of the Strategic Review process”
14	3.4.6	Stakeholder engagement	Replaced	“Governance” with “Establishment Agreement governance and Risk” Added “c. Develop a detailed risk assessment and scenario modelling on the current and future membership, composition and participation of the Principal”
15	3.5	Key Deliverables	Added	“a comprehensive report containing”
15	3.5	Key Deliverables	Added	“j. Prepare and deliver a comprehensive draft report covering the entire scope of works and the key recommendations and/or findings; and” “k. Report and findings presented back to Council at the conclusion of the Strategic Review process.” “l. Assess the feedback” Added “m. Prepare a final report that includes the feedback and comments” “m. Prepare a final report that includes the feedback and comments”